DIVISION 3
PRODUCTION FROM QUARRY AND
PIT SITES AND STOCKPILING

3-01 PRODUCTION FROM QUARRY AND PIT SITES

3-01.1 Description

This work shall consist of manufacturing and producing crushed and screened
aggregates including pit run aggregates of the kind, quality, and grading specified for
use in the construction of Portland cement concrete, hot mix asphalt, asphalt treated
base, crushed surfacing, maintenance rock, ballast, gravel base, gravel backfill, gravel
borrow, riprap, and bituminous surface treatments of all descriptions.

The requirements specified shall apply whether the source is ledge rock, talus,
gravel, sand, or any combination thereof.

3-01.2 Material Sources, General Requirements

3-01.2(1) Approval of Source

Material sources must be approved in advance of use in the work in accordance with
the requirements of Section 1-06. This approval of source may require sampling and
testing. If sampling is required, the samples must be taken at locations designated and
witnessed by the Engineer or a designated representative. The Contractor is responsible
for providing representative preliminary samples of aggregate sources to the Engineer.

3-01.2(2) Preparation of Site

The portion of the quarry or pit site to be used shall be cleared and grubbed, and
the area from which materials are to be taken shall be stripped of overburden as provided
in Section 3-01.2(3). All combustible debris resulting from these operations shall be
disposed of by the Contractor in a manner satisfactory to the Engineer.

3-01.2(3) Stripping Quarries and Pits

Stripping of quarries and pits shall consist of the removal, after clearing and
grubbing, of the surface material and overburden which is unsuitable for the kind of
material to be borrowed or produced for use. Materials from stripping, to be used later
as provided on the site reclamation plan specified in Section 3-03, shall be deposited
within the quarry or pit site at such a location as not to interfere with future development
within the site.

3-01.2(4) Production Requirements

All oversize stones, rock fragments, or boulders occurring in the source, up to and
including those measuring 18 inches in the greatest dimension, shall be utilized in the
manufacture of crushed material.

If the grading or quality of raw material in sources used for the manufacture of
products covered by this section is such that the fracture, grading, or quality of the
product specified cannot be obtained by utilizing the natural material, fine portions of
the raw material shall be rejected to the extent necessary to produce products meeting
all requirements of these Specifications. Failure of the Contracting Agency to include
a scalping requirement in the special provisions shall not relieve the Contractor of the
responsibility for rejecting fine portions of the material if such becomes necessary to
produce products meeting all requirements of these Specifications. Scalping shall be
performed after the pit-run or quarry-run material has passed through the primary crusher.
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When scalping over a screen of a specified size is required in the special provisions,
the scalping screen shall be of such size and capacity that enough of the fine material
will be removed to produce specification material.

Washing and reclaiming of the reject material and subsequent addition of this
material to any finished products will not be allowed unless specifically authorized
in writing by the Engineer.

Surplus screenings accumulated during the crushing and screening of specified
roadway materials will be considered separate and distinct from reject material resulting
from scalping operations.

Both fine and coarse concrete aggregates shall be thoroughly washed in order
to remove clay, loam, alkali, bark, sticks, organic castings, or other deleterious matter.
Washing will be required in the production of other materials if necessary to produce
products meeting all the quality requirements of these Specifications.

When producing screened gravel or sand materials, the Contractor shall remove
all oversize material by screening at the pit site. The Contractor’s operations in the pit
shall be conducted so that the grading of individual loads will be reasonably uniform.
In general, the Contractor shall utilize the most suitable materials available and shall
make as many moves of the loading equipment as may be necessary to fulfill these
requirements.

Where pit-run materials meet specifications, screening or processing will not
be required.

3-01.2(5) Final Cleanup

Upon completion of the Contractor’s operation, the quarry or pit shall be cleared
of all rubbish, temporary structures, and equipment, and shall be left in a neat and
presentable condition. The pit or quarry shall be reclaimed in accordance with the
approved site reclamation plan specified in Section 3-03.

3-01.3 State Furnished Material Sources

Unless specified in the Special Provisions, no Contracting Agency material sources
are provided and the contractor shall bear full responsibility for furnishing all materials.

3-01.3(1) Quality and Extent of Material

Contracting Agency furnished material sources will be shown in the Plans and
described in the Special Provisions. The quality of material in such sources will
be acceptable in general, but the Contractor shall determine the amount of equipment
and work required to produce the material meeting these Specifications. It shall be
understood that it is not feasible to ascertain from samples, the limits for an entire source,
and that variations shall be considered as usual and are to be expected. The Engineer
may order procurement of material from any portion of a source and may reject portions
of the source as unacceptable.

Since many material sources are acquired in fee by the Contracting Agency for
use on future projects as well as for this contract, it is in the public interest to preserve
the future usefulness and adequacy of a source insofar as may be practical. To achieve
this end, the Contractor shall not perform any work within the source until receiving the
Engineer’s approval of the Contractor’s work plan within the limits of the source.
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3-01.3(2) When More Than One Site Is Provided

When more than one quarry or pit site is provided in the Special Provisions, the
Contractor may obtain material from any of the sources. The Contracting Agency will
specify the quantity of raw material available, as determined by tests, in each quarry or
pit site. If the Contractor sets up in a site, and it is found that the quantity of raw material
from that site, when the site is exhausted, is less than that specified by the Contracting
Agency, then the provisions of Section 3-01.3(5) will apply.

3-01.3(3) Reject Materials

All scalpings that are unsatisfactory for use under these Specifications or Special
Provisions shall be considered as reject material, subject to disposal as approved by
the Engineer. Reject material shall be placed at such a location as not to interfere
with future development within the site.

3-01.3(4) Surplus Screenings

The surplus screenings accumulated during the production of the specified materials
shall be stockpiled at a location within the site provided and become the property of
the Contracting Agency. The stockpile site shall be prepared and constructed by the
Contractor in accordance with the provisions of Section 3-02. All costs incurred in
producing, hauling, and stockpiling the surplus screenings shall be incidental to the
production of the specified materials and shall be included by the Contractor in the
unit bid prices in the contract.

3-01.3(5) Moving Plant

If, in the opinion of the Engineer, there should be insufficient suitable material in
any quarry or pit site made available by the Contracting Agency, the Contracting Agency
will acquire at its expense an additional source, in which event the Contractor will be
required to move the crushing plant to the new quarry or site. Under such conditions,
payment for the Contractor’s costs for the move will be made on a force account basis.
Payment will be limited to the labor, equipment, and materials required for the move,
and no allowance will be made for payment of standby costs for the crushing plant
nor other equipment which may be temporarily idle as a result of the move.

The clearing, grubbing, and preparing of the new quarries or pit sites as specified
in Section 3-01.2(2) will be paid for in the manner provided in these specifications
for “Clearing”, “Grubbing”, and “Stripping Including Haul”. If there is no bid item
applicable, the payment for the preparation of the new site will be as provided in
Section 1-04.4.

If the moving of the plant due to shortage of the supply of material necessitates a
longer haul on materials than required from the original source, the Contracting Agency
will reimburse the Contractor for the additional haul at the rate of $0.25 per ton mile
haul. The unit ton mile shall be the equivalent of one ton of material hauled a distance of
1 mile. The haul distance will be measured in one-half mile units, fractional half-miles
being allowed as full half-miles. If the requirement for moving of the crushing plant
results in a delay of performance of work which is critical to completion of the project,
as shown by the Contractor’s approved progress schedule, the Engineer will authorize
a suspension of work for the time required for the move.
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The above allowances, insofar as they may be applicable, shall be full pay for all
claims of any kind or description by reason of the necessity of changing from one site
to another due to shortage of the supply from sources made available by the Contracting
Agency. Before moving a crushing plant as outlined above, the Contractor shall secure
from the Engineer an order in writing to do so. Should the Contractor fail to secure such
order, it shall be considered sufficient proof that the move was immaterial insofar as
to cost, and no allowance or pay will be made by reason of such move.

3-01.4 Contractor Furnished Material Sources

3-01.4(1) Acquisition and Development

If, under the terms of the Contract, the Contractor is required to provide a
source of materials, or if the Contractor elects to use materials from sources other than
those provided by the Contracting Agency, the Contractor shall, at no expense to the
Contracting Agency, make all necessary arrangements for obtaining the material and
shall ensure the quantity of suitable material is available. The Contractor is responsible
for providing representative preliminary samples to the Engineer. All preliminary
sampling is to be witnessed by the Engineer or a designated representative. Approval
of the source does not relieve the Contractor from meeting the Acceptance Requirements
of the material, nor does it guarantee that the material will meet those requirements
without additional or proper processing.

Approval of a Contractor’s source offered in lieu of a Contracting Agency-provided
source will be contingent upon the material therein being of equal quality, and no
additional costs will accrue to the Contracting Agency as a result of such approval.
Equivalency of quality will be based on those test values listed in the special provisions
as being representative of material in the Contracting Agency-provided source. If
no such values are listed, the minimum specification requirements will apply. When
measurement by weight is specified and when the specific gravity of material produced
from the Contractor’s source is greater than that from the Contracting Agency-furnished
source, any additional material required to construct the minimum specified surfacing
depth shall be furnished by the Contractor at no expense to the Contracting Agency.

The Contractor shall notify the State Departments of Ecology, Fish and Wildlife,
and Natural Resources, in writing, of the intent to furnish the source, and shall, at no
expense to the Contracting Agency, make all necessary arrangements with these agencies
for the determinations of regulations which might be imposed upon the Contractor during
removal of materials from the source.

The source shall be selected so that, after the materials have been removed, the pit
will drain to a natural drainage course and no ponding will result. Should the source
selected by the Contractor be one which would not drain as outlined herein, permission
shall be obtained by the Contractor from the governing body of the city or county for
the removal of materials from the pit or quarry.

The Contractor will not be permitted to operate a pit or a quarry site visible from a
state highway unless it can be demonstrated to the complete satisfaction of the Engineer
that no unsightly condition will result from or remain as a result of the Contractor’s
operations. If, in the opinion of the Engineer, unsightly conditions exist after removal
of materials from the site, the Contractor shall correct such unsightly conditions as
hereinafter provided.
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Following removal of materials from the pit, the entire site shall be cleared of all
rubbish, temporary structures, and equipment which have resulted from the Contractor’s
occupancy and operations. The Contractor shall obliterate or screen to the satisfaction of
the Engineer any unsightly conditions that remain. The Contractor shall secure a written
release from the permitter upon fulfillment of these requirements. All costs for cleaning
up the pit site and for the installation or erection of screening or for other work required
to correct unsightly conditions shall be at the Contractor’s expense. The requirements
of this paragraph shall not apply to pits being operated commercially.

All costs in connection with acquiring the rights to take materials from the source,
for exploring and developing the site, for complying with the regulations of the aforesaid
State agencies, for preparing the site as provided in Sections 3-01.2(2) and 3-03, for
cleaning up the site, and for correcting unsightly conditions, shall be included in the
unit contract prices for the various pay items of work involved.

3-01.4(2) Surplus Screenings

Surplus screenings accumulated during the manufacture of specified material shall
remain the property of the Contractor.

3-01.4(3) Substitution of Gravel Deposit in Lieu of Ledge Rock or Talus Source
Provided by the Contracting Agency

If the Contractor elects to substitute a gravel deposit of an approved source for the
manufacture of ballast, crushed surfacing, or mineral aggregate in lieu of a ledge rock
or talus source provided by the Contracting Agency in the contract, all pit run materials
passing a '/>»inch square sieve, or larger if ordered by the Engineer, shall be removed prior
to crushing.

3-01.4(4) Gravel Base

If the contract requires the Contractor to provide the source of Gravel Base, or if the
Contractor elects to furnish said material from sources other than those provided by the
Contracting Agency, the material shall be produced from approved sources in accordance
with the requirements of Section 3-01. The grading and quality shall be as specified in
Section 9-03.10.

When Gravel Base is specified, Gravel Borrow may be used in lieu of Gravel
Base provided the stabilometer value of the Gravel Borrow is a minimum of 67 and
0.1 foot of crushed surfacing top course is substituted for the top 0.1 foot of the depth
specified for Gravel Base.

Measurement and payment will be in accordance with Section 4-02.

3-01.5 Measurement

For payment purposes, all crushed, screened, or naturally occurring materials
that are to be paid for by the ton, dependent upon their grading, will be limited to the
following water contents naturally occurring in the material source:

% By Weight Passing Maximum Water Content
U.S. No. 4 % By Weight
Less than 20% 4%
20% or more 8%
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Water in excess of the maximum permissible amounts naturally occurring in the
material source, as determined by the Engineer, will be deducted from the tonnage of
material to be paid for on a daily basis.

If the Contractor uses the Central Plant Mix Method of mixing water and
surfacing materials in accordance with Section 4-04, the added water will be measured
in accordance with Section 4-04.4. All other water added to the materials by the
Contractor will be deducted from the weight of the aggregates including the added
water, on a daily basis.

Clearing and grubbing of quarries and pit sites will be measured in accordance with
Section 2-01 when the proposal includes such bid items and such work is required on a
source provided by the Contracting Agency, except as modified in Section 3-01.3(5).

Stripping of quarries and pit sites will be measured in cubic yards in its original
position by cross-sectioning when the proposal includes such bid item and such stripping
is required on a source provided by the Contracting Agency, except as modified in
Section 3-01.3(5).

Measurement of the particular materials or aggregates to be produced will be
as specified in the appropriate section of these Specifications.

3-01.6 Payment

All costs, except as specified, in connection with the production of materials meeting
all quality requirements of these Specifications shall be included in the unit contract
prices of the various bid items involved.

Clearing and grubbing of quarries and pit sites will be paid in accordance with
Section 2-01 when the proposal includes such bid items and such work is required on
a source provided by the Contracting Agency, except as modified in Section 3-01.3(5).

“Stripping Incl. Haul” will be paid for at the unit contract price per cubic yard when
the proposal includes such bid item and such stripping is required on a source provided
by the Contracting Agency, except as modified in Section 3-01.3(5).
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3-02 STOCKPILING AGGREGATES

3-02.1 Description

This work shall consist of preparing the stockpile sites and placing the specified
aggregates in the stockpiles at the sites and in the amounts as shown in the Plans or as
approved by the Engineer.

This section also includes the requirements pertaining to the removal of aggregates
from stockpiles and the requirements for dressing up the stockpiles and stockpile site at
the completion of the work.

3-02.2 General Requirements

3-02.2(1) Stockpile Sites Provided by the Contracting Agency

The Contracting Agency may acquire and make available to the Contractor suitable
areas as shown in the Plans for the construction of stockpiles. The stockpiled aggregates
may be for use in the immediate work or may be for future use as more fully described
below. In either event, if the aggregates are required by these Specifications to be
stockpiled, all costs in connection with the preparation of the stockpile sites as required
in Section 3-02.2(5) shall be included in the various bid items involved in the contract;
except that clearing and grubbing of the site will be measured and paid for in accordance
with Section 2-01 only when such bid items are included in the proposal. In the event
there is no bid item included in the proposal for construction and maintenance of haul
roads to the stockpile site, the Contractor shall construct and maintain the haul roads as
necessary and the cost thereof shall be included in the various bid items in the contract.

3-02.2(2) Stockpile Site Provided by the Contractor

If the Plans do not provide a stockpile site for the use of the Contractor in
stockpiling certain types and sizes of aggregates which are required by these
Specifications to be stockpiled prior to use in the immediate work, all costs in connection
with the acquisition of a site, the preparation of the site, construction of the stockpiles,
and the removal of the aggregates from the stockpiles shall be included in the contract
prices of the various bid items of work involved.

3-02.2(3) Stockpiling Aggregates for Future Use

The Contracting Agency may require the production and stockpiling of
aggregates on sites provided by the Contracting Agency for use on future construction
or maintenance projects to be performed under a subsequent contract or by Contracting
Agency forces.

When the contract includes the bid item or items for specific aggregates in
stockpile and these aggregates are not to be used in work required under the contract,
the Contractor shall produce or furnish these aggregates complying with the quality
and grading requirements of these Specifications and shall prepare the site and place the
aggregates in stockpile in accordance with the requirements of this Section or as ordered
by the Engineer in accordance with Section 1-04.4.

3-02.2(4) Stockpiling Aggregates for Inmediate Use

If the Contractor elects to stockpile aggregates from a source owned or controlled by
the Contracting Agency prior to use in the immediate work, the stockpiling shall be done
within the area of the site provided by the Contracting Agency and in accordance with the
requirements of these Specifications. If the Contractor elects to lease land to stockpile
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the aggregates, the stockpiling shall be done in accordance with these Specifications

and upon proof that the lease will extend for a period of not less than one year beyond
the completion date of the contract. All excess aggregates remaining in stockpiles after
satisfying the needs of the contract — whether upon the site provided by the Contracting
Agency or upon land leased by the Contractor — shall be disposed of in accordance with
Section 1-09.10. All costs resulting from the production of the excess aggregates shall be
included in the cost of production of the aggregates actually incorporated in the work.

If the Contractor elects to stockpile aggregates from a source not provided by the
Contracting Agency prior to use in the immediate work, it will be subject to the approval
of the Engineer and provided that the aggregates comply with the quality and grading
requirements of these Specifications. All costs in connection with the acquisition of the
stockpile site, the preparation of the site, construction of the stockpiles, and the removal
of the aggregates from the stockpiles shall be included in the contract prices of the
various bid items of work involved.

3-02.2(5) Preparation of Site

Before placing aggregates upon the stockpile site, the site shall be cleared of
vegetation, trees, stumps, brush, rocks, or other debris and the ground leveled to a
smooth, firm, uniform surface. The debris resulting from clearing and preparing
the site shall be disposed of in a manner satisfactory to the Engineer.

3-02.2(6) Construction of Stockpiles

Stockpiles shall be constructed upon the prepared sites in accordance with stakes
set by the Engineer. The piles when completed shall be neat and regular in shape.
The stockpile height shall be limited to a maximum of 24 feet.

Stockpiles in excess of 200 cubic yards shall be built up in layers not more than
4 feet in depth. Stockpile layers shall be constructed by trucks, clamshells, or other
methods approved by the Engineer. Pushing aggregates into piles with a bulldozer will
not be permitted. Each layer shall be completed over the entire area of the pile before
depositing aggregates in the succeeding layer. The aggregate shall not be dumped so
that any part of it runs down and over the lower layers in the stockpile. The method of
dropping from a bucket or spout in one location to form a cone shaped pile will not be
permitted. Any method of placing aggregates in stockpiles, which in the opinion of the
Engineer, breaks, degrades, or otherwise damages the aggregate, will not be permitted.
Plank runways will be required, when deemed necessary by the Engineer, for operating
trucks on stockpiles to avoid tracking dirt or other foreign matter onto the stockpiled
materials. Stockpiles of less than 200 cubic yards shall be piled in a manner to prevent
segregation of the various sizes of material.

No equipment other than pneumatic tired equipment shall be used in constructing
the stockpiles of processed or manufactured aggregates.

Stockpiles of different types or sizes of aggregate shall be spaced far enough apart,
or separated by suitable walls or partitions, to prevent the mixing of the aggregates.
Aggregate shall not be deposited where traffic, vehicles, or Contractor’s equipment will
either run over or through the piles, or in any way cause foreign matter to become mixed
with the aggregates.
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3-02.2(7) Removing Aggregates from Stockpiles

Aggregates shall be removed from stockpile in a manner to avoid separation of
sizes or admixture of dirt or foreign material. The method and equipment used for
loading will be approved by the Engineer.

No equipment other than pneumatic tired equipment shall be used on stockpiles
of processed or manufactured aggregates in removing the materials from the stockpiles.
When removing materials from the face of the stockpile, the equipment shall be operated
in a manner to face-load from the floor to the top of the stockpile to obtain maximum
uniformity of material.

The Contractor shall remove only the amount of materials from the stockpile
required to satisfy the needs of the contract. If a surplus remains in the stockpile, the
Contractor shall leave the surplus material in neat, compact piles, free of foreign matter.
The entire stockpile site shall be left in a neat and presentable condition.

3-02.3 Additional Requirements for Specific Aggregates

3-02.3(1) Washed Aggregates

Drainpipes under the stockpile shall be provided at the Contractor’s expense when,
in the opinion of the Engineer, such drains are necessary to properly drain the aggregates.

The roads and ground adjacent to the stockpile shall be kept free of dust. Washed
aggregate that has become coated with foreign material prior to use shall be washed
until free of all foreign material or it may be rejected.

Washed aggregate shall drain in hauling conveyances or stockpiles at least 12 hours
before being weighed or measured for batching and for a longer time if so directed by
the Engineer.

3-02.4 Measurement

Clearing and grubbing of the stockpile site will be measured in accordance with
Section 2-01 when the proposal includes such bid items and such work is required on
a stockpile site provided by the Contracting Agency.

Specific materials or aggregates designated in the proposal to be in stockpile will be
measured by the ton unless the proposal shows by the cubic yard. The cubic yard volume
for pay quantity will be determined by cross-sectioning the completed stockpile or
by computation of the volume between the original ground surface and the stockpile
surface using digital terrain modeling survey techniques.

Specific materials or aggregates designated in the proposal to be from stockpile
will be measured by the ton or by the cubic yard, whichever is shown in the proposal.

If payment is to be made on the basis of cubic yards, measurement will be made of the
volume in the hauling vehicle at the point of delivery on the roadway.

3-02.5 Payment

All costs involved in preparing stockpile sites shall be included in the unit contract
prices for the various bid items being stockpiled, excepting that clearing and grubbing
will be paid in accordance with Section 2-01 when the proposal includes such bid items
and such work is required on a stockpile site provided by the Contracting Agency.
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3-03 SITE RECLAMATION

3-03.1 Description
This work shall consist of reclaiming land used for borrowing material, mining
for aggregates, sorting or wasting materials as specified.

3-03.2 General Requirements

3-03.2(1) Contracting Agency-Provided Sites

All borrow, quarry, or pit sites of over 3 acres in size of disturbed land or resulting
in pit walls more than 30 feet high and steeper than a one to one slope which are owned
or furnished by the Contracting Agency shall be reclaimed as shown in the Plans and as
designated by the Engineer.

Ultimate reclamation plans are not normally required for borrow, quarry, or pit sites
not meeting the above criteria or for stockpile or waste sites. However, all such sites
shall be reclaimed to the extent necessary to control erosion and provide a satisfactory
appearance consistent with anticipated future use.

3-03.2(2) Contractor-Provided Sites

All borrow, quarry, and pit sites of over 3 acres in size of disturbed land or resulting
in pit walls more than 30 feet high and steeper than a one to one slope which are owned
or furnished by the Contractor shall be reclaimed in accordance with the conditions and
requirements of an approved reclamation permit acquired from the Department of Natural
Resources.

When the Contractor obtains a reclamation permit from the Department of Natural
Resources, evidence of such approval shall be furnished to the Engineer prior to any work
within the site.

Ultimate reclamation plans are not required for borrow, quarry, or pit sites not
meeting the above criteria or for stockpile or waste sites. However, all such sites shall
be reclaimed to the extent necessary to control erosion and provide a satisfactory
appearance consistent with anticipated future use.

Compliance with the State Environmental Policy Act (SEPA) is required for sites
involving more than 100 cubic yards of excavation or landfill throughout the lifetime
of the site unless the local agency in which the project is located establishes a greater
amount. Sites involving more than 500 cubic yards of excavation or landfill throughout
the lifetime of the site always require compliance with SEPA.

Under no circumstance will the Contractor be allowed to waste material within
a wetland as defined in Section 2-03.3(7).

3-03.2(3) Out of State Sites

All out of state borrow, quarry or pit, stockpile, and waste sites which are furnished
by the Contractor exclusively for use on this contract shall be reclaimed in accordance
with an approved reclamation plan that is in compliance with local area restrictions.
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3-03.3 Reclamation Plans

3-03.3(1) Contracting Agency-Provided Sites

Reclamation plans for all borrow, quarry, or pit sites which are owned or furnished
by the Contracting Agency will normally be furnished by the Contracting Agency and
the requirements thereof included in the contract documents. Should conditions require
operations within a Contracting Agency-owned or Contracting Agency-furnished site not
provided for in the plans, the Contractor shall reclaim these sites in accordance with a
reclamation plan furnished by the Engineer.

3-03.3(2) Contractor-Provided Sites

A plan will not be required except on specific request for those sources of material
for which the Contractor has obtained a valid surface mining permit issued by the
Department of Natural Resources and has paid all required fees.

3-03.4 Construction Requirements

3-03.4(1) Erosion Control

All sites owned or furnished by the Contracting Agency will specify the kind and
amount of erosion control, if any, and include the requirements thereof in the contract
documents.

All sites owned or furnished by the Contractor shall, if specified on a reclamation
plan approved by the Engineer, require erosion control in accordance with Section 8-01
or plant materials in accordance with Section 8-02.

3-03.4(2) Deviations from Approved Reclamation Plans

Reclamation of any site which deviates from the approved reclamation plan will
not be permitted without first revising the approved reclamation plan and obtaining the
approval of the Engineer.

3-03.5 Payment

3-03.5(1) Contracting Agency-Provided Sites
All costs in connection with reclaiming sites to the full extent required by the
contract shall be included in the costs of other items of work involved in the project.
Payment will be made for any work described in Sections 8-01 or 8-02 at applicable
unit contract prices.

3-03.5(2) Contractor-Provided Sites

All costs involved in complying with the requirements of a reclamation permit
acquired from the Department of Natural Resources, complying with the requirements
of a reclamation plan approved by the Engineer, or with reclaiming sites to the full extent
required by the contract shall be included in the costs of other items of work involved in
the project.
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